



Work Status *

(6)

Select Work Status

Doubt (DD) 6

Division *

(1)

Select Division

District *

(7)

(5) UCB (4) Ward

Select District

Name of Road *

(5)

Stn from ...

Number of sanction Road *

Work Case *

Select Case

Carriageway Width (m) *

Road Length (m) *

(9)

Sanction Length (km) *

(7) Bituminous Road (km) * Type of Road

B.T.
CC
Pavement

Concrete Pavement (km) *

Executed Length (km) *

(11)

Flexible Pavement (km) *

Rigid/Semi-Rigid pavement (km) *

Estimated cost (as Sanctioned by UADD) *

Technical sanction Cost *

(13)

Awarded cost: (Financial approval) *

Reasons for deviation if any

Expenditure Done *

Bills Pending *

(16)

Total Expenditure

Completion Cost *

(17)

Date of award of work *

Date of start of work *

dd-mm-yyyy

14-6

Stipulated date of completion *

Actual date of completion *

dd-mm-yyyy

14-6

Quality control

Field Laboratory *

(18) DD

Mokh
NAB / Other LabReason for delay in establishment of field
laboratory (if so)

Contractor Name *

13-5

Contractor Mobile *

13-6

Mix Design Details

SL No	Mix Design	Mix Design Strength	Institute/Laboratory where mix design was done	Date
I	Cement Concrete M 30/M40			dd-mm-yyyy
II	Dense Bituminous Macadam			dd-mm-yyyy
III	Semi Dense Bituminous Concrete			dd-mm-yyyy
IV	Bituminous Concrete			dd-mm-yyyy

Active

Submit

Cancel

⑥ Work status

| Port 1 SE |

- ↳ ongoin - streng
- ↳ ongoin - New road
- ↳ ongoin Ren
- ↳ comp "
- ↳ comp
- ↳ comp

⑦ Type of Rd

- ↳ A) B.T . . .
- ↳ B) CC . . .
- ↳ C) Pavment

~~B) CC ⇒ 8, 9, 10, 11~~
~~A) BT ⇒ 8, 9, 10, 11~~
~~C) Pav ⇒ 8, 9, 10, 11~~

18) Field Laboratory

- ↳ Mobile Lab
- ↳ NABL -
- ↳ A other

↳ 19) Name of Lab

3.1)

Form change (km)

3.2) To change (km)

2) Type of Road [Prefiled]

↳ BT

↳ CC

↳ Pavu

11) Whether ULB ^{RDMC} ~~egg~~ ~~in charge~~ Available at site

↳ ☐ SE

↳ ☐ EE

↳ ☐ PE

↳ ☐ SUB E

↳ ☐ FF TL

↳ ☐ RE

↳ ☐ ARE

↳ ☐ FE